
ADDENDUM No. 6 
 
TO:  ALL BIDDERS 
 
FROM: CITY OF HIALEAH 
 
ITB #:  2018-19-3210-00-009 
 
RE:                 ITB – NW 97TH AVE FROM NW 154TH ST TO NW 162ND ST – PHASE 1 – 

ROADWAY AND DRAINAGE IMPROVEMENTS  
  
DATE:  March 28, 2019 
 

 
The original contract documents for the entitled: ITB – NW 97TH AVE FROM NW 154TH 
ST TO NW 162ND ST – PHASE 1 – ROADWAY AND DRAINAGE IMPROVEMENTS  
needs to be amended as noted in this Addendum No. 6. 
 
This Addendum No. 6 consists of 3 typed pages, 0 attachments and 1 addendum receipt form (ARF).  
All other items and conditions of the original contract documents shall remain unchanged. This 
Addendum No. 6 shall become a part of the contract documents. 
 

Approved for the issue:  LUIS SUAREZ         Date: March 28, 2019 

       Luis A. Suarez – Acting Purchasing Manager 
 
ACKNOWLEDGMENT 
 
Receipt of this Addendum No. 6 shall be acknowledged in the space provided on the ADDENDUM 
RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately 
to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids. 
 
QUESTIONS AND ANSWERS: 
 
The City received the following question(s), clarification(s) or suggestion(s) by email from Roadway 
Construction LLC., (“RC”) on March 20, 2019: 
 
RC Question No. 1: After review of the City’s response to ATI Question No. 4 “Signalization at NW 

158th St” (1 EA). There is no plan for such intersection signalization. How are we supposed to provide a 

lumpsum price without any scope of work, actual lengths for mast arms, pedestrian signals, loops, 

conduits, video detections, etc.? Either a plan needs to be submitted to all bidders so there is a basis to 

go off of or the item should be removed from the bid item list. Please advise. 

City’s response: Response to ATI Question No. 4 is hereby being withdrawn and replaced with the 
following:  All bidders are to provide an estimated bid of $275,000.00 for the signalization pay item.  
Final cost will be negotiated with the winning bidder, via change order, upon completion and approval of 
signalization plans. 
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RC Question No. 2: After review of the City’s response to ATI Questions No. 2 “FPL Pole Relocation” 

(6 EA). Please remove this item from the bid item list and resend out for all bidders. 

City’s response: Item will not be removed from the bid item list.  All bidders are to bid $0.00 for this 
item. 

 
The City received the following question(s), clarification(s) or suggestion(s) by email from CONTECH 
Engineered Solutions, (“CES”) on March 19, 2019: 
 
HRP Question No. 1: Page 3 of addendum #4 states… “96” culvert pipe needs to be CMP corrugated 
steel pipe (3”x1”) 8ga as it was approved on NW 142nd St. and NW 97th ave.” 
  
All of the culverts installed on 97th Ave to date have been 96” Alt2 steel (3”x1”-12ga) since 96” (3”x1”-
8ga) Alt2 steel is not available. Attached are copies of the approved shop drawing for NW 142nd St. and 
NW 97th Ave. (Aquabella North) approving the use of 96” (3”x1”-12ga). 
 
City’s response: Referenced pipes are to be changed from 96” Alt2 Steel (3”x1”-8ga) to 96” Alt2 steel 
(3”x1”-12ga).  
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CITY OF HIALEAH 
 
                   ITB – NW 97TH AVE FROM NW 154TH ST TO NW 162ND ST – PHASE 1 – 

ROADWAY AND DRAINAGE IMPROVEMENTS  
 

ADDENDUM No. 6 
 

ADDENDUM RECEIPT FORM 
 

 
 
CONTRACTOR’S NAME             
 
ADDRESS               
 
PHONE NO.               
 
 
CONTACT NAME      SIGNATURE         
 
 
THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING 
BELOW: (Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871). 
 
ADDENDUM     SIGNATURE    DATE 
 
 6            
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